

**DOCUMENT 00910**

**ADDENDUM NUMBER 1**

DATE: September 6, 2023  
PROJECT: Contract No. 1 – Lift Station 67 Upgrades  
PROJECT NUMBER: R021022458  
OWNER: City of Troy  
ENGINEER: CDG, Inc.  
1962 West Main Street  
Dothan, Alabama 36301  
TO: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents dated August 15, 2023.

Acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to do so may disqualify the Bidder.

This Addendum consists of one (1) page.


**ITEMS DISCUSSED AT PRE-BID CONFERENCE:**

1. The contact for the existing bypass pumping setup is Mr. Luke Watkins with Sunbelt Rentals at 850-207-2987.

**CLARIFICATIONS:**

1. Question – *“Is the pipe and fittings we supply and install to be p401 lined?”*
  - a. Response – See Section 02539, 2.1, A.
  
1. Question – *“Would the Owner/ Engineer be able to get an agreement with the Fairbanks supplier to pre-order the parts, to cut down lead times?”*
  - b. Response – No agreement is planned between the Owner/Engineer and the Fairbanks supplier. The manufacturer’s representative has quoted a twelve (12) week lead time on parts at this time.

ISSUED THIS 6<sup>th</sup> DAY OF SEPTEMBER 2023.

  
\_\_\_\_\_  
Carmen D. Chosie, PE  
Project Manager

END OF DOCUMENT