

**ADDENDUM NO 1
FOR
THE WATER WORKS AND SEWER BOARD OF THE TOWN OF CLAYTON'S
PUMP STATION REHAB PROJECT
JULY 9, 2024**

This addendum incorporates changes to the Bid Documents that must be addressed and acknowledged prior to submitting a bid for the work. This executed Addendum shall be included in the Bid Documents and Agreement.

RE: Revised Bid Schedule

Pay Item 49, "Miscellaneous, Parts, Equipment, etc." was intended to be an allowance for addressing any unforeseen conditions in the field and should have had \$5,000 written as the amount in the bid schedule.

Deductive Alternate Bids No. 1 and No. 2 were also revised to provide clarity on which stations were included.

Contractor to submit bid using the revised bid form attached.

Received by: _____ on _____
Contractor Date

Signature

This executed addendum must be emailed to harmojc@gmail.com prior to the bid opening.