



Utility Engineering Consultants, *LLC*

Phone : 205.951.3838
FAX : 205.951.3839
WEB : www.uecllc.com

135 Gemini Circle, Suite 211
Homewood, AL 35209
P.O. Box 21918
Birmingham, Alabama 35219

February 16, 2026

City of Marion
123 East Jefferson Street
Marion, Alabama 36756

**RE: City of Marion, Alabama
Proposed Marion DWSRF Critical Needs Infrastructure Improvements Project Phase I
Contract No. 7 Emergency Chemical Feed System Upgrades Project
DWSRF PROJECT NO. FS010248-03**

All Contractors shall acknowledge receipt of Addendum No. 3 for above referenced job by signing and returning this statement by fax to (205) 951-3839 or email to ktwymon@uecllc.com

Contractor: Schmidt Environmental Construction, Inc.

Received by: Allyson Shipps

Date: 2/16/2026



Utility Engineering Consultants, LLC

Phone : 205.951.3838
FAX : 205.951.3839
WEB : www.uecllc.com

135 Gemini Circle, Suite 211
Homewood, AL 35209
P.O. Box 21918
Birmingham, Alabama 35219

February 16, 2026

City of Marion
123 East Jefferson Street
Marion, Alabama 36756

**RE: City of Marion, Alabama
Proposed Marion DWSRF Critical Needs Infrastructure Improvements Project Phase I
Contract No. 7 Emergency Chemical Feed Upgrades Project
DWSRF PROJECT NO. FS010248-03**

ADDENDUM NO. 2

The changes, modifications and/or additions covered by and set forth in this Addendum No. 3 shall become part of and be incorporated in the Specifications, Contract Documents and Bid Documents for the above referenced project.

SPECIFICATIONS

- The attached Bid Form (page 00410-3) will replace the original Bid Form.

CLARIFICATION

- Please note the Bid documents can be submitted electronically prior to the Bid date and Bid time February 17, 2026 at 1:00 P.M. The documents can be sent to rhawkins@uecllc.com and copy dexterhinton2@gmail.com. If you do not get a "Receipt Confirmation" please call Rod Hawkins at (205) 540-4615.

UTILITY ENGINEERING CONSULTANTS, LLC.

Roderick Hawkins, P.E.

RH/kt

Attachment:

Addendum No.3
2/16/2026

Proposal Form

**PROPOSED MARION DWSRF CRITICAL NEEDS
INFRASTRUCTURE IMPROVEMENTS PROJECT - PHASE I
CONTRACT "7"
EMERGENCY CHEMICAL FEED SYSTEM UPGRADES PROJECT**

**DWSRF PROJECT NO. FS010248-03
CONTRACT NO. MA25 113**

Contractor's Name _____

License No. _____

Item No.	Description	Estimated Quantity	Bid Unit Price	Bid Price
1.	Remove the Existing Chlorine Gas System in the Chemical Building Complete <p style="text-align: right;">P er LS</p>	1 LS		
2.	Install Two (2) - 1,100 Gallon Bulk Chemical Tanks for Caustic and Liquid Bleach in the Chemical Building. Including Two (2) Pair of Wall Mounted Dual Feed Pumps Furnish and Install <p style="text-align: right;">P er LS</p>	1 LS		
3.	Install one (1) - 550 Gallon Chemical Storage Tank for Coagulant Storage in the Chemical Building. Including Wall Mounted Dual Metering Pumps Furnish and Install <p style="text-align: right;">P er LS</p>	1 LS		
4.	Install one (1) - 550 Gallon Chemical Storage Tank for Potassium Permanganate Storage in the Chemical Building. Including Wall Mounted Dual Metering Pumps Furnish and Install <p style="text-align: right;">P er LS</p>	1 LS		
5.	Remove Two (2) Existing 165 Gallon Chemical Storage Tanks and Two Pumps located in the Main Building of the Water Treatment Plant. Install One (1) New 165 Gallon Chemical Tank for Phosphate Storage Including Wall Mounted Dual Metering Pumps Complete Furnish and Install <p style="text-align: right;">P er LS</p>	1 LS		
TOTAL OF ALL BIDS				
TOTAL BASE BID IN WRITTEN FORM:				